STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 09/ 07/ 05 I'N HUMBOLDT AND TRI NI TY COUNTI ES AT 09/ 08/ 05
CONTRACT NUMBER 01- 375624 VARI QUS LOCATI ONS CONTRACT CCDE 'B '
LOCATI ON 01- HUM 101- R102. 8 38 CONTRACT | TEMS
01- HUM 101- R105. 1
01-TRI -299-3. 6
REHABI LI TATE ROADSI DE REST FEDERAL AID ACNH- 000C- (275)E

G 000C- (275) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 5. 0%

PROPGCSALS | SSUED 8 FUND TOTAL HA26 0 TOTAL NUMBER OF WORKI NG DAYS 295
NUMBER OF BI DDERS 4 ENG NEERS EST 1, 911, 290. 50 AMOUNT OVER 745, 953. 84 PERCENT OVER EST 39. 03
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 2,657, 244. 34 2 Pl ERSON COVPANY 707 268-1800
00265024
1200 WHARRI S STREET FAX 707 268-1801
EUREKA CA 95503
2 2,774,199. 20 3 TI MBERWORKS 530 926-4093
00449510
P O BOX 1240 FAX 530 926-2118
MOUNT SHASTA CA 96067
3 3,423,575.00 4 K M F CONSTRUCTI ON 530 275-1685
00481931
P O BOX 5486 FAX 530 275-0706
SHASTA LAKE CA 96089
4 3,877,708.50 1 BLAI SDELL CONSTRUCTI ON | NC 530 245-0132
00703199
P O BOX 493459 FAX 530 245-1016

REDDI NG CA 96049



01- 375624 Bl D245

01- HUM 101 PAGE 2

09/ 07/ 05 09/ 08/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A AND | ROCFI NG MVETAL ROOFI NG
ARCATA CA
BRI AN FALLON PAI NTI NG
EUREKA CA
DESI GN Al R HEATI NG, VENTI LATI NG AND Al R CONDI TI ONI NG
EUREKA CA
DOCKS MBI LE SI TE WORK
EUREKA CA
KRUGER GYPSUM WALLBOARD
EUREKA CA
MERCER FRASER PAVI NG
EUREKA CA
M LLER FARMS LANDSCAPI NG
MC KI NLEYVI LLE CA
NORTHERN | NDUSTRI AL ELECTRI C ELECTRI CAL
REDDI NG CA
Pl ERSON FLOORI NG
EUREKA CA
ROBERTS TI LE CERAM C TI LE

SANTA RCSA CA

S J R MASONRY MASONRY
MC KI NLEYVI LLE CA
CONTI NUED ON NEXT PAGE



01- 375624
01- HUM 101
09/ 07/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PACE 3
09/ 08/ 05

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 UNI TED PLUMBERS
MC KI NLEYVI LLE CA

VH TSON | NC
W LLOW CREEK CA

PLUMBI NG

SEPTI C AND WATER SYSTEM



01- 375624 Bl D245

01- HUM 101 PAGE 4

09/ 07/ 05 09/ 08/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 . ASPHALT STRI Pl NG
CABI NETRY

CERAM C TI LE

CONCRETE

CONSTRUCTI ON AREA SI GNS

DRY WALL

ELECTRI CAL

FLOORI NG

HEATI NG, VENTI LATI NG AND Al R CONDI TI ONI NG

I NSULATI ON

LANDSCAPI NG
CONTI NUED ON NEXT PAGE



01- 375624
01- HUM 101
09/ 07/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 5

09/ 08/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

Bl DDER | D NAME AND ADDRESS

MASONRY

PAI NTI NG

PLACE ASPHALT

PLUMBI NG

ROCFI NG

SEAL ASPHALT

STORM WATER POLLUTI ON PREVENTI ON PLAN

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 KNEAPER ELECTRI C
EUREKA CA

M AND S LANDSCAPI NG

12192 MACS ROAD
REDDI NG CA
CONTI NUED ON NEXT PAGE

| TEMS 35 THRU 38 ( PARTI AL)

LANDSCAPI NG AND | RRI GATI ON



01- 375624
01- HUM 101
09/ 07/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 6

09/ 08/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

PRI CE STRI PI NG
1680 ELK VALLEY ROAD
CRESCENT CI TY CA

ROBERTS TI LE I NC
SANTA ROSA CA

STOREY PLUMBI NG
P O BOX 309
GRENADA CA 96038

Bl DDER | D NAME AND ADDRESS

STRI PI NG

CERAM C TI LE ( PARTI AL)

PLUMBI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

BRI AN FALLON PAI NTI NG
MC KI NLEYVI LLE CA

DESI GN Al R
EUREKA CA

NORTHERN | NDUSTRI AL ELECTRI C
REDDI NG CA

PRI CE STRI PI NG
CRESCENT CITY CA

ROBERTS TI LE
SANTA RCSA CA

S J R MASONRY
MC KI NLEYVI LLE CA

PAI NTI NG ( PARTI AL)

HEATI NG, VENTI LATI NG AND Al R CONDI TI ONI NG ( PARTI AL)

ELECTRI CAL ( PARTI AL)

STRI PI NG ( PARTI AL)

TI LE (PARTI AL)

MASONRY ( PARTI AL)



01- 375624 Bl D245

01- HUM 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
09/ 07/ 05 09/ 08/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2,760.00 2, 760. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 3, 600. 00 3, 600. 00
3 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 7,820. 00 7,820. 00
4 120120 TYPE |11 BARRI CADE EA 16 69. 00 1, 104. 00
5 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 80 46. 00 3, 680. 00
6 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 480 12. 65 6, 072. 00
STRI PE
7 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 2,220 5.75 12, 765. 00
8 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 44 143. 75 6, 325. 00
9 150722 REMOVE PAVEMENT MARKER EA 68 2.30 156. 40
10 035194 REMOVE ASPHALT CONCRETE (S| DEWALK) M2 13 425.00 5, 525. 00
11 160120 REMOVE TREE EA 2 1, 500. 00 3, 000. 00
12 200001 H GHMAY PLANTI NG LS LUMP SUM 4. 600. 00 4, 600. 00
13 200101 | MPORTED TOPSOI L VB 18 14.73 265. 14
14 203003 STRAW ( EROS| ON' CONTROL) TONN 0.1 300. 00 30. 00
15 203024 COVPCST ( EROSI ON' CONTROL) VB 1.2 75. 00 90. 00
16 203040 SEED ( EROSI ON CONTROL) KG 0.5 10. 00 5. 00
17 203056 COWVERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 3 50. 00 150. 00
18 204098 MAI NTAI N EXI STI NG PLANTS LS LUMP SUM 345. 00 345. 00
19 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 2,093. 00 2, 093. 00
20 206401 MAI NTAI N EXI STI NG | RRI GATI ON FACI LI TI ES LS LUMP SUM 345. 00 345. 00
21 208000 | RRI GATI ON SYSTEM LS LUMP SUM 9, 755. 00 9, 755. 00
22 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 7 1, 017. 00 7,119. 00
23 377501 SLURRY SEAL TONN 18 1, 725. 00 31, 050. 00
24 390102 ASPHALT CONCRETE ( TYPE A) TONN 2.4 172.00 412. 80
25 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 13 713. 00 9, 269. 00
AREA)
26 566011 ROADSI DE SI GN - ONE POST EA 3 1, 725. 00 5,175. 00
27 731521 M NOR CONCRETE ( S| DEWALK) VB 7 395. 00 2, 765. 00
28 731623 M NOR CONCRETE ( CURB RAMP) VB 1 1, 735. 00 1, 735. 00
29 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 66 172. 50 11, 385. 00
30 840560 THERVOPLASTI C TRAFFI C STRI PE M 1, 880 4.60 8, 648. 00
( SPRAYABLE)
31 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 90 9. 20 828. 00
32 840651 PAI NTED STALL LI NES AND PAVEMENT M 1, 060 11.50 12, 190. 00
MARKI NGS
33 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) M2 14 115. 00 1, 610. 00



01- 375624 Bl D245

01- HUM 101 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 8
09/ 07/ 05 09/ 08/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
34 850122 PAVEMENT MARKER EA 67 23.00 1,541.00
( RETROREFLECTI VE- RECESSED)
35 860461 LI GHTI NG ( LOCATI ON 1) LS LUMP SUM 59, 627. 00 59, 627. 00
36 860462 LI GHTI NG ( LOCATI ON 2) LS LUWP SUM 64, 681. 00 64, 681. 00
37 860463 LI GHTI NG ( LOCATI ON 3) LS LUMP SUM 65, 513. 00 65, 513. 00
38 994650 BUI LDI NG WORK LS LUVP SUM 2,303, 210. 00 2,303, 210. 00

TOTAL 2,657,244, 34



01- 375624 Bl D245
01- HUM 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
09/ 07/ 05 09/ 08/ 05
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 2, 000. 00 2000. 00 5, 000. 00 5000. 00 1,875.00 1875. 00
2 19, 287. 00 19287. 00 15, 000. 00 15000. 00 4,500. 00 4500. 00
3 10, 188. 00 10188. 00 10, 000. 00 10000. 00 14, 000. 00 14000. 00
4 84. 88 1358. 08 1, 000. 00 16000. 00 350. 00 5600. 00
5 56. 60 4528. 00 100. 00 8000. 00 80. 00 6400. 00
6 15. 56 7468. 80 16. 00 7680. 00 15. 00 7200. 00
7 7.08 15717. 60 9. 00 19980. 00 8. 00 17760. 00
8 176. 89 7783. 16 200. 00 8800. 00 165. 00 7260. 00
9 2.82 191.76 5. 00 340. 00 10. 00 680. 00
10 42. 46 551. 98 200. 00 2600. 00 350. 00 4550. 00
11 1, 242.00 2484. 00 2, 000. 00 4000. 00 7,500. 00 15000. 00
12 29,717.00 29717. 00 35, 000. 00 35000. 00 17, 500. 00 17500. 00
13 198. 11 3565. 98 200. 00 3600. 00 275. 00 4950. 00
14 7,080. 00 708. 00 7, 000. 00 700. 00 6, 600. 00 660. 00
15 580. 00 696. 00 600. 00 720. 00 525. 00 630. 00
16 1,416. 00 708. 00 2,000. 00 1000. 00 1, 265. 00 632. 50
17 205. 33 615. 99 200. 00 600. 00 200. 00 600. 00
18 14, 150. 00 14150. 00 16, 000. 00 16000. 00 16, 500. 00 16500. 00
19 16, 275. 00 16275. 00 16, 000. 00 16000. 00 6, 500. 00 6500. 00
20 7,075. 00 7075. 00 15, 000. 00 15000. 00 12, 500. 00 12500. 00
21 55, 188. 00 55188. 00 55, 000. 00 55000. 00 20, 000. 00 20000. 00
22 1, 839. 57 12876. 99 2,500. 00 17500. 00 3, 000. 00 21000. 00
23 4,428. 00 79704. 00 2, 000. 00 36000. 00 2, 000. 00 36000. 00
24 495. 42 1189.01 1, 000. 00 2400. 00 1, 000. 00 2400. 00
25 707. 54 9198. 02 500. 00 6500. 00 500. 00 6500. 00
26 773. 33 2319. 99 500. 00 1500. 00 750. 00 2250. 00
27 5,357.14 37499. 98 1, 000. 00 7000. 00 5, 000. 00 35000. 00
28 1,132.00 1132. 00 2,000. 00 2000. 00 4,000. 00 4000. 00
29 212. 26 14009. 16 200. 00 13200. 00 150. 00 9900. 00
30 5. 66 10640. 80 7.00 13160. 00 5.00 9400. 00
31 11.32 1018. 80 12. 00 1080. 00 35. 00 3150. 00
32 14. 15 14999. 00 16. 00 16960. 00 12. 00 12720. 00
33 141. 50 1981. 00 160. 00 2240. 00 125. 00 1750. 00
34 28. 30 1896. 10 45. 00 3015. 00 23.00 1541. 00
35 73, 373. 00 73373. 00 50, 000. 00 50000. 00 119, 000. 00 119000. 00
36 79, 591. 00 79591. 00 50, 000. 00 50000. 00 115, 800. 00 115800. 00
37 75,578. 00 75578. 00 50, 000. 00 50000. 00 112, 000. 00 112000. 00
38 2,156, 935. 00 2156935. 00 2,910, 000. 00 2910000. 00 3, 220, 000. 00 3220000. 00
TOT 2,774,199. 20 3,423, 575.00 3,877, 708. 50




